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CONDUIT SCHEDULE
CONDUIT . LENGTH
CODE TYPE iLF) -
MAINTENANCE OF TRAFFIC NOTES
C-0l 3* TR 400
c-02 3 1R 400 {. CONTRACTOR SHALL IMPLEMENT A TYPICAL
C-03 3* TR 10 SHOULDER CLOSURE ALONG SOUTHBOUND
coa > 1R 20 FALLS ROAD TO TRENCH CONDUIT C-O! AND
Y- R C-02. THE SHOULDER CLOSURE SHALL BE
30 IN ACCORDANCE WITH STANDARD

C-06 3* TR 30 MD 104.49-0!

» ALL CONDUIT SHALL BE SCHEDULE 80 RIGID 2. ALL OTHER CONSTRUCTION WORK SHALL BE

PVC UNLESS OTHERWISE NOTED IN TABLE PERFORMED BEHIND EXISTING GUARDRAIL.

TR - TRENCHED CONDUIT
0B - DIRECTIONAL BORE
HDPE - HIGH DENSITY POLLY-ETHALINE

TO PIKESVILLE

CCTV GENERAL NOTES

. ALL WORK SHOWN ON THIS PLAN SHEET SHALL
BE COMPLETED PRIOR TO COMMENCING ALL OTHER
WORK IN MEDIAN PERTAINING TO W-BEAM TRAFFIC
BARRIER AND BRIDGE PIER FOUNDATION WORK.

2. CONTRACTOR SHALL LOCATE THE PROPOSED
CCTV AND CABINET FOUNDATIONS SO THAT THE
FACE OF CCTV POLE AND FACE OF EQUIPMENT
CABINET IS 2 FT FROM FACE OF PROPOQSED
W-BEAM TRAFFIC BARRIER.

3. CONTRACTOR SHALL NOTIFY THE SHA/SOC
PRIOR TO COMMENCING WORK.
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NOTES

. DISCONNECT FIBER-OPTIC CABLE FROM CABINET EQUIPMENT AND PULL CABLE
BACK TO MANHOLE MARKED AS CMH-i. COIL FIBER-OPTIC CABLE UNTIL INSTALLATION OF
NEW CONDUIT C-0Of AND C-02 HAS BEEN COMPLETED, THE CONDUIT BETWEEN MH-I
AND THE CCTV CONTROL CABINET SHALL BE ABANDONED, AND LIKELY DESTROYED
DURING BRIDGE PIER FOUNDATION CONSTRUCTION OPERATIONS.

DISCONNECT ISDN/T-1 COMMUNICATION CABLE FROM CABINET AND PULL CABLE
BACK TO MANHOLE MARKED CMH-2. COIiL CABLE IN MANHOLE.

DISCONNECT ALL ELECTRICAL WIRE FROM EQUIPMENT CABINET AND 15 KVA POLE
MOUNTED TRANSFORMER, AND PULL WIRES BACK TGO EMH-~I AND EMH-2. NOTE
THAT MASTER DISCONNECT SWITCH iS LOCATED ALONG THE

EAST SIDE OF FALLS ROAD, APPROXIMATELY 1500 FT NORTH OF CCTV SITE.

2. DISCONNECT CCTV CONTROL CABLE FROM CCTV AND PULL CABLE BACK ayys
TO CABINET. COIL CABLE IN BOTTOM OF CABINET. REMOVE CCTV, CCTV POLE AND /. ___* O/
RELOCATE TO NEW FOUNDATION., THE EXISTING CCTV FOUNDATION SHALL ; .
BE REMOVED DURING EXCAVATION OPERATIONS FOR BRIDGE PIER FOUNDATIONS. b/ e
THE EXISTING CONDUIT BETWEEN CABINET AND CCTV FOUNDATION SHALL BE /7 :
ABANDONED AND/OR REMOVED. / 7

3. INSTALL NEW CCTV FOUNDATION IN ACCORDANCE WITH DETAIL ON DRAWING ITS-09. THE A f—

COST FOR THE ANCHOR BOLTS SHALL BE INCIDENTAL TO THE COST OF THE NEW
FOUNDATION, RESET CCTV POLE ON NEW FOUNDATION AND RE-INSTALL CCTV ON TOP
OF POLE.

4, REMOVE AND RESET EXISTING HANDHOLE.

5. INSTALL NEW CABINET FOUNDATION AND REMOVE AND RESET EXISTING CABINET
AND EQUIPMENT TO NEW FOUNDATION. REMOVE EXISTING FOUNDATION TQ I FT

BELOW GRADE. CONTRACTOR SHALL ALSO REMOVE AND RESET POLE MOUNTED BWG. O,

I5 KVA TRANSFORMER ADJACENT TO NEW CABINET LOCATION. ITS-0i
6. INSTALL ONE 3" RIGID PVC_SCHEDULE 80 CONDUIT FROM CMH-I TO CMH-2 AND REVISIONS

AL FRERoenC CelE riroLBltef BT vt OF el B¢ O) 1TILI0 DO STATE HOMAY ANNSTRATON

SCH UL 8 N Ul = ~&y s

CABLE THROUGH NEW CONDUIT. CONDUITS SHALL BE INSTALLED IN COMMON CONSULTANT Office of Traffic & Safefy

TRENCR. TRAFFIC ENGINEERING DESIGN DIVISION
7. INSTALL ONE 3* PVC RIGID SCHEDULE 80 CONDUIT BETWEEN PROPOSED CABINET | R AT F

FOUNDATION AND NEW CCTV FOUNDATION. EXTEND CCTV CONTROL CABLE FROM WHITNEY  CONSULTING El;_%gs AToil-\183Oso i\AD 25 CCTV

CABINET THROUGH NEW CONDUIT TO NEW CCTV LOCATION. ENGINEERS UTHBOUND AND

BAILEY 849 FAIRMOUNT AVENUE I-695 AT THORNTON ROAD

8. INSTALL ONE 3' CONDUIT BETWEEN EMH-2 AND NEW CABINET LOCATION, AND ONE CoX SUITE 100

T N ARD FIRER-SPTIC. CABLE TAROUGH COMMUNICATION  CONBUIT, INTO BAL TIMORE, MD 21286 ORAWN BY: ___MJA Fapno,  SEE TITLE SHEET) gy

CABINET, AND CONNECT TO CCTV CONTROL EQUIPMENT. EXTEND AND CONNECT | MAGNANI  (410) 512-4500 CHK. BY: MJA S.H.A. NO. BAI305I72 SHEET NO.. |  SHEET NO.

ELECTRICAL CABLE TO TRANSFORMER AND CABINET. conE, = 507 | counry BALTIMORE .
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